



NOTICE TO REQUEST FOR QUOTATION

ADDENDUM NO: 1

RFQ NO. 1530

C19 DECONTAMINATION DISINFECTION SERVICES IN AMATOLA WATER

This 'Addendum' is an addition to the above-mentioned C19 DECONTAMINATION DISINFECTION SERVICES IN AMATOLA WATER document that was advertised. Any RFQ Document submitted will be deemed to be in accordance with the original RFQ document amended in accordance with the following instructions: -

THE FOLLOWING CONSTITUTES ADDITION TO THE RFQ DOCUMENT:

1. MEASUREMENT OF BUILDINGS

Please find the following Total Building workplace areas in m2. This table will assist all service providers to know the estimated total quantities (m2): -

Measured Quantities for Eastern Cape Amatola Water Building Sites/ workplaces :

Head Office, Nahoon Dam, Laing Dam, Rooikrans, Wriggleswade, Sandile, Masincedane, Gubu Dam Debe Dam, Binfield Dam, Peddie, Glenmore, Albany Coast RO, Dabi Dam and Mthatha

Item No.	Description of Site location and Mobile equipment	Unit	Quantity
1	Head Office	M2	3378
2	Nahoon Dam	M2	8698
3	Laing Dam	M2	4080
4	Debe Dam	M2	834
5	Sandile Dam	M2	1425
6	Masincedane Dam	M2	812
7	Wriggleswade Dam	M2	1148
8	Rooikrans Dam	M2	192



NOTICE TO REQUEST FOR QUOTATION

ADDENDUM NO: 1

9	Gubu Dam	M2	287
10	Peddie Dam	M2	911
11	Glenmore WTW	M2	182
12	Binfield Dam	M2	1811
13	Albany Coast RO	M2	706
14	Dabi Dam	M2	130
15	Mthatha Office	M2	406
Total Quantities for workplaces areas in m2			25000

2. EXTENSION OF CLOSING DATE OF TENDER

Please be advised that the closing date of the above-mentioned RFQ has been extended as listed below:

Wednesday, 15th July 2020 @ 11h00am

We apologise for any inconvenience.

**CLAYTON BHANA
SUPPLY CHAIN MANAGER
AMATOLA WATER**